

## NOTICE OF AWARD

Date of Issuance: March 27, 2023  
Owner: Town of Limerick, Maine Owner's Project No.:  
Engineer: Dirigo Engineering Engineer's Project No.: 23604  
Project: Wescott, Maple & Prospect Streets Water & Sewer Replacement Project  
Contract Name: Wescott, Maple & Prospect Streets Water & Sewer Replacement Project  
Bidder: Foglio, Inc.  
Bidder's Address: PO Box 308 Waterboro, Maine 04087

You are notified that Owner has accepted your Bid dated 02/6/23 for the above Contract, and that you are the Successful Bidder and are awarded a Contract for:

Installation and testing of 1,060 linear feet of 8-inch sewer main with 6 concrete manholes and 20 6-inch diameter sewer services and 3,300 linear feet of 6-inch and 8-inch diameter water main with 36 water services, valves and hydrants.

The Contract Price of the awarded Contract is \$1,372,867.22. Contract Price is subject to adjustment based on the provisions of the Contract, including but not limited to those governing changes, Unit Price Work, and Work performed on a cost-plus-fee basis, as applicable.

One copy of the Contract Documents accompanies this Notice of Award, or has been transmitted or made available to Bidder electronically. Drawings will be delivered separately from the other Contract Documents.

A contract signing has been scheduled for 1PM on April 12 at the Limerick Town Office.

Please provide the following in advance of or at the meeting:

1. Contract security (such as required performance and payment bonds) and insurance documentation, as specified in the Instructions to Bidders and in the General Conditions, Articles 2 and 6.
2. Other conditions precedent (if any): Corporate Seal for sealing contracts.

Contracts will be executed at the contract signing and Owner will return to you one fully signed counterpart of the Agreement, together with any additional copies of the Contract Documents as indicated in Paragraph 2.02 of the General Conditions.

Owner: Town of Limerick, Maine

By (signature):

Katherine Proctor

Name (printed):

Katherine Proctor

Title:

Selectboard Chair

Copy: Engineer

## AGREEMENT BETWEEN OWNER AND CONTRACTOR FOR CONSTRUCTION CONTRACT (STIPULATED PRICE)

This Agreement is by and between [Town of Limerick, Maine] ("Owner") and [Foglio, Inc.] ("Contractor"). Terms used in this Agreement have the meanings stated in the General Conditions and the Supplementary Conditions.

Owner and Contractor hereby agree as follows:

### ARTICLE 1—WORK

- 1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is generally described as follows: [Replacement of water and sewer mains and services]

### ARTICLE 2—THE PROJECT

- 2.01 The Project, of which the Work under the Contract Documents is a part, is generally described as follows: [Wescott, Maple & Prospect Streets Water & Sewer Replacement Project]

### ARTICLE 3—ENGINEER

- 3.01 The Owner has retained [Dirigo Engineering] ("Engineer") to act as Owner's representative, assume all duties and responsibilities of Engineer, and have the rights and authority assigned to Engineer in the Contract.
- 3.02 The part of the Project that pertains to the Work has been designed by [Dirigo Engineering].

### ARTICLE 4—CONTRACT TIMES

#### 4.01 *Time is of the Essence*

- A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final payment as stated in the Contract Documents are of the essence of the Contract.

#### ~~4.02 *Contract Times: Dates*~~

- ~~A. The Work will be substantially complete on or before [date], and completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions on or before [date].~~

#### 4.03 *Contract Times: Days*

- A. The Work will be substantially complete within [180] days after the date when the Contract Times commence to run as provided in Paragraph 4.01 of the General Conditions, and completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions within [210] days after the date when the Contract Times commence to run. Contract time will not commence to run until materials can be obtained. Owner will allow for suspension of Contract Time for winter shutdown. Owner will also consider suspension of Contract Times to allow for some aspects of work, such as site work, to be completed prior to other major equipment delivery.

#### 4.04 ~~Milestones~~

~~A. Parts of the Work must be substantially completed on or before the following Milestone(s):~~

- ~~1. Milestone 1 [event & date/days]~~
- ~~2. Milestone 2 [event & date/days]~~
- ~~3. Milestone 3 [event & date/days]~~

#### 4.05 *Liquidated Damages*

A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above and that Owner will suffer financial and other losses if the Work is not completed and Milestones not achieved within the Contract Times, as duly modified. The parties also recognize the delays, expense, and difficulties involved in proving, in a legal or arbitration proceeding, the actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of requiring any such proof, Owner and Contractor agree that as liquidated damages for delay (but not as a penalty):

1. *Substantial Completion:* Contractor shall pay Owner \$[1,000] for each day that expires after the time (as duly adjusted pursuant to the Contract) specified above for Substantial Completion, until the Work is substantially complete.
2. *Completion of Remaining Work:* After Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work within the Contract Times (as duly adjusted pursuant to the Contract) for completion and readiness for final payment, Contractor shall pay Owner \$[500] for each day that expires after such time until the Work is completed and ready for final payment.
- ~~3. *Milestones:* Contractor shall pay Owner \$[number] for each day that expires after the time (as duly adjusted pursuant to the Contract) specified above for achievement of Milestone 1, until Milestone 1 is achieved, or until the time specified for Substantial Completion is reached, at which time the rate indicated in Paragraph 4.05.A.1 will apply, rather than the Milestone rate.~~
4. Liquidated damages for failing to timely attain Milestones, Substantial Completion, and final completion are not additive, and will not be imposed concurrently.

B. If Owner recovers liquidated damages for a delay in completion by Contractor, then such liquidated damages are Owner's sole and exclusive remedy for such delay, and Owner is precluded from recovering any other damages, whether actual, direct, excess, or consequential, for such delay, except for special damages (if any) specified in this Agreement.

C. ~~*Bonus:* Contractor and Owner further recognize the Owner will realize financial and other benefits if the Work is completed prior to the time specified for Substantial Completion. Accordingly, Owner and Contractor agree that as a bonus for early completion, Owner shall pay Contractor \$[number] for each day prior to the time specified above for Substantial Completion (as duly adjusted pursuant to the Contract) that the Work is substantially complete. The maximum value of the bonus will be limited to \$[number].~~

Deleted

4.06 *Special Damages*

- A. Contractor shall reimburse Owner (1) for any fines or penalties imposed on Owner as a direct result of the Contractor's failure to attain Substantial Completion according to the Contract Times, and (2) for the actual costs reasonably incurred by Owner for engineering, construction observation, inspection, and administrative services needed after the time specified in Paragraph 4.02 for Substantial Completion (as duly adjusted pursuant to the Contract), until the Work is substantially complete.
- B. After Contractor achieves Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work within the Contract Times, Contractor shall reimburse Owner for the actual costs reasonably incurred by Owner for engineering, construction observation, inspection, and administrative services needed after the time specified in Paragraph 4.02 for Work to be completed and ready for final payment (as duly adjusted pursuant to the Contract), until the Work is completed and ready for final payment.
- C. The special damages imposed in this paragraph are supplemental to any liquidated damages for delayed completion established in this Agreement.

**ARTICLE 5—CONTRACT PRICE**

- 5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents, the amounts that follow, subject to adjustment under the Contract:
- A. ~~For all Work other than Unit Price Work, a lump sum of \$[number].~~  
~~All specific cash allowances are included in the above price in accordance with Paragraph 13.02 of the General Conditions.~~
  - B. For all Unit Price Work, an amount equal to the sum of the extended prices (established for each separately identified item of Unit Price Work by multiplying the unit price times the actual quantity of that item).



Item No.	Description	Unit	Estimated Quantity	Bid Unit Price	Bid Amount
1	Mobilization/Demobilization	LS	1	\$304,087.80	\$304,087.80
2	8-inch diameter PVC Sewer	LF	1,080	\$116.24	\$125,539.20
3	6-inch diameter PVC Sewer Services	LF	600	\$132.73	\$79,638.00
4	Internal Sewer Plumbing Changes Allowance	LS	1	\$40,000.00	\$40,000.00
5	4' Diameter Manholes	EA	6	\$6,836.00	\$41,016.00
6	Core Existing Manhole	EA	1	\$1,807.00	\$1,807.00
7	8" HDPE Water Main	LF	3,300	\$120.61	\$398,013.00
8	8" Diameter Gate Valve	EA	8	\$3,945.01	\$31,560.08
9	Hydrant Assembly	EA	7	\$9,539.82	\$66,778.74
10	1" Corporation	EA	36	\$1,080.41	\$38,894.76
11	1" Curb Stop, Box & Rod	EA	36	\$887.24	\$31,940.64
12	1" CTS PE Service Pipe	EA	800	\$101.04	\$80,832.00
13	Test Pits	EA	6	\$500.00	\$3,000.00
14	Pavement	Ton	700	\$165.00	\$115,500.00
15	Bituminous Curb	LF	250	\$32.76	\$8,190.00
16	Ledge Excavation	CY	10	\$607.00	\$6,070.00
Total of All Unit Price Bid Items					\$1,372,867.22

The extended prices for Unit Price Work set forth as of the Effective Date of the Contract are based on estimated quantities. As provided in Paragraph 13.03 of the General Conditions, estimated quantities are not guaranteed, and determinations of actual quantities and classifications are to be made by Engineer.

~~C. Total of Lump Sum Amount and Unit Price Work (subject to final Unit Price adjustment) \$[number].~~

~~D. For all Work, at the prices stated in Contractor's Bid, attached hereto as an exhibit.~~

## ARTICLE 6—PAYMENT PROCEDURES

### 6.01 Submittal and Processing of Payments

- A. Contractor shall submit Applications for Payment in accordance with Article 15 of the General Conditions. Applications for Payment will be processed by Engineer as provided in the General Conditions.

### 6.02 Progress Payments; Retainage

- A. Owner shall make progress payments on the basis of Contractor's Applications for Payment on or about the [ordinal number, such as 5th] day of each month during performance of the Work as provided in Paragraph 6.02.A.1 below, provided that such Applications for Payment have been submitted in a timely manner and otherwise meet the requirements of the Contract. All such payments will be measured by the Schedule of Values established as provided in the General Conditions (and in the case of Unit Price Work based on the number of units completed) or, in the event there is no Schedule of Values, as provided elsewhere in the Contract.

1. Prior to Substantial Completion, progress payments will be made in an amount equal to the percentage indicated below but, in each case, less the aggregate of payments previously made and less such amounts as Owner may withhold, including but not limited to liquidated damages, in accordance with the Contract.

- a. ~~{number}~~95 percent of the value of the Work completed (with the balance being retainage).

- 1) ~~If 50 percent or more of the Work has been completed, as determined by Engineer, and if the character and progress of the Work have been satisfactory to Owner and Engineer, then as long as the character and progress of the Work remain satisfactory to Owner and Engineer, there will be no additional retainage; and~~

**Deleted**

- b. ~~{number}~~95 percent of cost of materials and equipment not incorporated in the Work (with the balance being retainage).

- B. Upon Substantial Completion of the entire construction to be provided under the construction Contract Documents, Owner shall pay an amount sufficient to increase total payments to Contractor to [100] percent of the Work completed, less such amounts set off by Owner pursuant to Paragraph 15.01.E of the General Conditions, and less [200] percent of Engineer's estimate of the value of Work to be completed or corrected as shown on the punch list of items to be completed or corrected prior to final payment.

#### 6.03 *Final Payment*

- A. Upon final completion and acceptance of the Work, Owner shall pay the remainder of the Contract Price in accordance with Paragraph 15.06 of the General Conditions.

#### 6.04 *Consent of Surety*

- A. Owner will not make final payment, or return or release retainage at Substantial Completion or any other time, unless Contractor submits written consent of the surety to such payment, return, or release.

#### 6.05 *Interest*

- A. All amounts not paid when due will bear interest at the rate of 12 percent per annum.

### ARTICLE 7—CONTRACT DOCUMENTS

#### 7.01 *Contents*

- A. The Contract Documents consist of all of the following:
  1. This Agreement.
  2. Bonds:
    - a. Performance bond (together with power of attorney).
    - b. Payment bond (together with power of attorney).
  3. General Conditions.
  4. Supplementary Conditions.

5. Specifications as listed in the table of contents of the project manual (copy of list attached).
6. Drawings (not attached but incorporated by reference) consisting of [6] sheets with each sheet bearing the following general title: [Wescott, Maple & Prospect Streets Water and Sewer Replacement Project].
7. Drawings listed on the attached sheet index.
8. Addenda (numbers [1] to [4], inclusive).
9. Exhibits to this Agreement (enumerated as follows):
  - a. [list exhibits]
10. The following which may be delivered or issued on or after the Effective Date of the Contract and are not attached hereto:
  - a. Notice to Proceed.
  - b. Work Change Directives.
  - c. Change Orders.
  - d. Field Orders.
  - e. Warranty Bond, if any.
- B. The Contract Documents listed in Paragraph 7.01.A are attached to this Agreement (except as expressly noted otherwise above).
- C. There are no Contract Documents other than those listed above in this Article 7.
- D. The Contract Documents may only be amended, modified, or supplemented as provided in the Contract.

## ARTICLE 8—REPRESENTATIONS, CERTIFICATIONS, AND STIPULATIONS

### 8.01 *Contractor's Representations*

- A. In order to induce Owner to enter into this Contract, Contractor makes the following representations:
  1. Contractor has examined and carefully studied the Contract Documents, including Addenda.
  2. Contractor has visited the Site, conducted a thorough visual examination of the Site and adjacent areas, and become familiar with the general, local, and Site conditions that may affect cost, progress, and performance of the Work.
  3. Contractor is familiar with all Laws and Regulations that may affect cost, progress, and performance of the Work.
  4. Contractor has carefully studied the reports of explorations and tests of subsurface conditions at or adjacent to the Site and the drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been identified in the Supplementary Conditions, with respect to the Technical Data in such reports and drawings.

5. Contractor has carefully studied the reports and drawings relating to Hazardous Environmental Conditions, if any, at or adjacent to the Site that have been identified in the Supplementary Conditions, with respect to Technical Data in such reports and drawings.
6. Contractor has considered the information known to Contractor itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Contract Documents; and the Technical Data identified in the Supplementary Conditions or by definition, with respect to the effect of such information, observations, and Technical Data on (a) the cost, progress, and performance of the Work; (b) the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor; and (c) Contractor's safety precautions and programs.
7. Based on the information and observations referred to in the preceding paragraph, Contractor agrees that no further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the Contract Price, within the Contract Times, and in accordance with the other terms and conditions of the Contract.
8. Contractor is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Contract Documents.
9. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Contractor has discovered in the Contract Documents, and of discrepancies between Site conditions and the Contract Documents, and the written resolution thereof by Engineer is acceptable to Contractor.
10. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.
11. Contractor's entry into this Contract constitutes an incontrovertible representation by Contractor that without exception all prices in the Agreement are premised upon performing and furnishing the Work required by the Contract Documents.

#### 8.02 *Contractor's Certifications*

- A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for or in executing the Contract. For the purposes of this Paragraph 8.02:
  1. "corrupt practice" means the offering, giving, receiving, or soliciting of anything of value likely to influence the action of a public official in the bidding process or in the Contract execution;
  2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to influence the bidding process or the execution of the Contract to the detriment of Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and open competition;
  3. "collusive practice" means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial, non-competitive levels; and

4. "coercive practice" means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the Contract.

**8.03**    *Standard General Conditions*

- A. Owner stipulates that if the General Conditions that are made a part of this Contract are EJCDC® C-700, Standard General Conditions for the Construction Contract (2018), published by the Engineers Joint Contract Documents Committee, and if Owner is the party that has furnished said General Conditions, then Owner has plainly shown all modifications to the standard wording of such published document to the Contractor, through a process such as highlighting or "track changes" (redline/strikeout), or in the Supplementary Conditions.

IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement.

This Agreement will be effective on April 12, 2023 (which is the Effective Date of the Contract).

Owner: Town of Limerick, Maine

Contractor: Foglio, Inc.

By: Katherine Proctor  
(individual's signature)  
Date: 04/12/23  
(date signed)  
Name: Katherine Proctor  
(typed or printed)  
Title: Limerick Selectboard Chair  
(typed or printed)  
Attest: [Signature]  
(individual's signature)  
Title: Proctor Encomium  
(typed or printed)  
Address for giving notices:  
55 Washington Street  
Limerick, ME 04048

By: [Signature]  
(individual's signature)  
Date: 4/12/23  
(date signed)  
Name: Douglas Foglio Jr  
(typed or printed)  
Title: Vice President  
(typed or printed)  
(If [Type of Entity] is a corporation, a partnership, or a joint venture, attach evidence of authority to sign.)  
Attest: [Signature]  
(individual's signature)  
Title: Proctor Encomium  
(typed or printed)  
Address for giving notices:  
PO Box 308  
Waterboro, ME 04087

Designated Representative:  
Name: KATHERINE PROCTOR  
(typed or printed)  
Title: LIMERICK SELECTBOARD CHAIR  
(typed or printed)  
Address:  
55 Washington St  
Limerick ME 04048

Designated Representative:  
Name: DOUG FOGLIO  
(typed or printed)  
Title: VICE PRESIDENT  
(typed or printed)  
Address:  
PO Box 308  
WATERBORO, ME 04087

Phone: 793-21166  
Email: Selectboardadmin@Limerickme.com  
(If [Type of Entity] is a corporation, attach evidence of authority to sign. If [Type of Entity] is a public body, attach evidence of authority to sign and resolution or other documents authorizing execution of this Agreement.)

Phone: 247-6910  
Email: dougjr@foglio-inc.com  
License No.: \_\_\_\_\_  
(where applicable)  
State: ME

## NOTICE TO PROCEED

Owner: Town of Limerick, Maine Owner's Project No.:                       
Engineer: Dirigo Engineering Engineer's Project No.: 23604  
Contractor: Foglio, Inc. Contractor's Project No.:                       
Project: Wescott, Maple & Prospect Streets Water & Sewer Replacement Project  
Contract Name: Wescott, Maple & Prospect Streets Water & Sewer Replacement Project  
Effective Date of Contract: April 12, 2023

Owner hereby notifies Contractor that the Contract Times under the above Contract will commence to run on [ April 24, 2023 ] pursuant to Paragraph 4.01 of the General Conditions.

On that date, Contractor shall start performing its obligations under the Contract Documents. No Work will be done at the Site prior to such date.

In accordance with the Agreement:

The date by which Substantial Completion must be achieved is October 21, 2023,  
and the date by which readiness for final payment must be achieved is November 30, 2023.

Before starting any Work at the Site, Contractor must comply with the following:

**Provide Temporary Construction Signs**

Owner: Town of Limerick, Maine  
By (signature): Katherine Proctor  
Name (printed): Katherine Proctor  
Title: Limerick Selectboard Chair  
Date Issued: 04/12/23  
Copy: Engineer



