

Addendum

No. ONE Date: 5.6.20

Project:

**Emergency Repairs for
Randolph County High School Stadium for the
Randolph County Board of Education
Wedowee, Alabama**

**MCKEE PROJECT NO. 2020.152
ALABAMA DEPARTMENT OF CONSTRUCTION MANAGEMENT NO. 2020275**

The following changes and/or substitutions to the plans and specifications are hereby made a part of same and are incorporated in full force as part of the contract.

Bidders shall acknowledge receipt of this Addendum in writing on his Proposal Form.

A1.1 GENERAL MODIFICATIONS:

A. NONE

A1.2 SPECIFICATION MODIFICATIONS:

A. Refer to **Section 01010, Scope of Work, Page 1, “Work Under This Contact” and “Completion Times” [Revised 5.6.20]**, herein. **Separate Sealed Proposals shall be required for this project. Completion Time has been listed.**

A1.3 DRAWING MODIFICATIONS:

A. NONE

END OF ADDENDUM

SECTION 01010 - SCOPE OF THE WORK [Revised 5.6.20]

PART 1 – GENERAL

RELATED DOCUMENTS AND GENERAL INFORMATION:

Drawings and general provisions of the Contract including General and Supplementary Conditions and other Division 1 specification sections apply to the work of this section.

SUMMARY:

This Section includes the following:

1. Type of Contract.
2. **Work Under This Contract.**
3. **Completion Times**
4. Division of Construction Management User Fees.
5. Project Work Identification.
6. Supervision
7. Contractor Use of premises.
8. Work Under Other Contracts
9. General Issues
10. Site Security/Insurance Requirements
11. Protection of Work In Place
12. Work restrictions
13. Owner's occupancy requirements.
14. Specification formats and conventions.

Related Sections include the following:

1. Division 1 Section 01500 "Temporary Facilities and Controls" for limitations and procedures governing temporary use of Owner's facilities.

TYPE OF CONTRACT:

1. Construction Contract (ABC Form C-5, August 2001).

WORK UNDER THIS CONTRACT

Separate Sealed Proposals shall be received as follows:

Proposal "A" –

- Bleacher and Fence Work

Proposal "B" –

- Electrical Work

COMPLETION TIMES

All work shall be completed in **60 Calendar days** from Notice to Proceed issued by owner.

DIVISION OF CONSTRUCTION MANAGEMENT USER FEES:

Refer to the Alabama Department of Finance, Construction Management Division Administrative Code, Chapter 355-16-1, "Collection Of User Fees" dated March 31, 2020.

Emergency Repairs for
Randolph County High School Stadium for the
Randolph County Board of Education
Wedowee, Alabama

SCOPE OF THE WORK
01010-1

Revised 5.6.20

MCKEE PROJECT NO. 2020.152

SEE WORK UNDER THIS CONTRACT
AND COMPLETION TIMES